DRAFT CONTRACT

SERVICE CONTRACT FOR EUROPEAN UNION EXTERNAL ACTIONS

No VV-BABECA-HUSRB1601/11/0001-5.5.1. 
financed from the EU General Budget
Public water management company “VODE VOJVODINE” Novi Sad

Bulevar Mihajla Pupina no. 25

21000 Novi Sad
Official registration number: 08761809 

VAT number: 102094162

(‘the Contracting Authority’),

of the one part,
and

<Full official name of the Contractor> 
[<Legal status/title>]

[<Official registration number>]

<Full official address>
[<VAT number>],
 
(‘the Contractor’) 

of the other part,

have agreed as follows:

PROJECT Complex water management development of the area of the Baja-Bezdan Canal, ref. no. VV-BABECA-HUSRB1601/11/0001
CONTRACT TITLE External supervision over works on Bezdan and Šebešfok locks renovation for the project BABECA
Identification number VV-BABECA-HUSRB1601/11/0001-5.5.1.
(1)
Subject

1.1
The subject of this Contract is External supervision over works on Bezdan and Šebešfok locks renovation for the project BABECA done in West Bačka District, AP Vojvodina with identification number VV-BABECA-HUSRB1601/11/0001-5.5.1 (‘the services’).
1.2
The contractor shall execute the tasks assigned to him in accordance with the Terms of Reference annexed to the Contract (Annexe II)
(2)
Contract value

This Contract, established in RSD is a global price contract. The contract value is RSD amount.
(3)
Order of precedence of contract documents
The following documents shall be deemed to form and be read and construed as part of this Contract, in the following order of precedence:

· the contract agreement;

· the Special Conditions

· the General Conditions (Annex I);

· the Terms of Reference [including clarification before the deadline for submitting tenders and minutes of the information meeting/site visit] (Annex II) 

· the Organisation and methodology [including clarification from the tenderer provided during tender evaluation] (Annex III);

· Key experts (Annex IV);

· Budget (Annex V);

· Other relevant  forms and documents (Annex VI);
These above listed documents make up the contract. They shall be deemed to be mutually explanatory. In cases of ambiguity or divergence, they shall prevail in the order in which they appear above. Addenda shall have the order of precedence of the document they are amending. 
(4)
Language of the contract

The language of the contract and of all written communications between the Contractor and the Contracting Authority and/or the Project Manager shall be English.

(5)
Other specific conditions applying to the Contract

Done in English in three originals, two originals for the Contracting Authority and one original for the Contractor.
	For the Contractor
	For the Contracting Authority

	Name:
	
	Name:
	dr Slavko Vrndžić

	Title:
	
	Title:
	Director

	Signature:
	
	Signature:
	

	Date:
	
	Date:
	


SPECIAL CONDITIONS

These conditions amplify and supplement the General Conditions governing the Contract. Unless the Special Conditions provide otherwise, the General Conditions remain fully applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the General Conditions. Exceptionally, and with the approval of the competent European Commission departments, other clauses can be indicated to cover particular situations. 
Article 2
Communications

2.1
Any written communication related to this Contract between the Contracting Authority on the one hand and the Contractor on the other hand, must state the Contract title and contract number and must be sent by post, fax, e-mail or by hand to the following addresses:

For Contracting Authority:

Contact name: 
Stevan Ilinčić, project manager
Address: 
Public water management company “VODE VOJVODINE” Novi Sad, Bulevar Mihajla Pupina no. 25, 21000 Novi Sad
Fax No. 
+381 21 21 450-418
E-mail: 

 silincic@vodevojvodine.rs 
For the Contractor:
Contact name: 


Address: 


Fax No. 

E-mail: 

 
Article 4
Subcontracting

4.9
Subcontracting is not allowed.

Article 7
General Obligations

7.8
The Contractor has to comply with the minimum obligation toward visibility. These activities must comply with the rules lay down in the Communication and Visibility Manual for EU External Actions published on the EuropeAid Website: https://ec.europa.eu/europeaid/funding/communication-and-visibility-manual-eu-external actions_en
Furthermore, provisions of the HUSRB1601 and HUSRB1602 Guidelines for Implementation of Information and Publicity Measures for Projects – updated Guidelines must be respected:  http://www.interreg-ipa-husrb.com/en/downloads-menu/husrb1601-and-husrb1602-guidelines-for-implementation-of-information-and-publicity-measures-for-projects-updated-guidelines/
Article 19
Implementation of the tasks and delays

19.1
The start date for implementation shall be date of signature of the contract by both parties.
19.2
The period for implementing the tasks is 24 months from the start date.
Article 26
Interim and Final Reports
The Contractor shall submit progress/interim/final reports as specified in the Terms of Reference.
Article 27
Approval of Reports and Documents

27.5
The Contractor shall submit interim reports and final report as specified in the Terms of Reference.
Article 28
Expenditure verification

28.2
N/A
Article 29
Payment and interest on late payment
29.1
Payments will be made in accordance with the following the option: 
	Month
	
	RSD

	4
	1st Interim payment after Contracting Authority accept the Interim report
	11,76% of the contract value

	7
	2nd Interim payment after Contracting Authority accept the Interim report
	11,76% of the contract value

	12
	3rd Interim payment after Contracting Authority accept the Interim report
	17,64 of the contract value

	16
	4th Interim payment after Contracting Authority accept the Interim report
	17,64 of the contract value

	19
	5th Interim payment after Contracting Authority accept the Interim report
	17,64 of the contract value

	24
	Final payment after Contracting Authority accept the Final report
	23,56% of the contract value 

	
	Total
	100% of the contract value


By derogation, the payments to the Contractor of the amounts due under interim and final payments shall be made within 90 days after receipt by the Contracting Authority of an invoice and of the reports, subject to approval of those reports in accordance with Article 27 of the General Conditions.
29.3
By derogation from Article 29.3 of the General Conditions, once the deadline set in Article 29.1 has expired, the Contractor will, upon demand, be entitled to late-payment interest at the rate and for the period mentioned in the General Conditions submitted The demand must be submitted within two months of receiving late payment.
29.5
Payments will be made in RSD in accordance with Articles 20.6 and 29.4 of the General Conditions into the bank account notified by the Contractor to the Contracting Authority.
Article 30
Financial Guarantee

30.1
Subject to a positive risk assessment
 by the Contracting Authority, by derogation from article 30 of the General Conditions no pre-financing guarantee is required.
Article 40
Settlement of disputes

40.4
Any disputes arising out of or relating to this Contract which cannot be settled otherwise shall be referred to the exclusive jurisdiction of Commercial court in Novi Sad applying the national legislation of the Contracting Authority.
Article 42
Data Protection

Not applicable.
Article 43
Further additional clauses

Not applicable.
* * *
�	Where the contracting party is an individual.


�	Where applicable. For individuals, mention their ID card, passport or equivalent document number.


�	Except where the contracting party is not VAT registered.


� Such risk assessment is required, for example, when a company is awarded a contract without itself meeting the selection criteria but relying on the capacity of another company.
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